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1. DEFINITIONS AND INTERPRETATION
1.1 The following terms have the following meaning:
ABB Contractor: the party ordering the Services from Subcontractor;

ABB Contractor Data: any data or information, including Personal
Data, acquired by Subcontractor in preparation of or during the fulfil-
ment of the Subcontract, irrespective of whether such data or infor-
mation relates to ABB Contractor, its Affiliates or their respective cus-
tomers or suppliers;

ABB GTC/Site Services: these ABB General Terms and Conditions for
Purchase of Site Services (2019-1 India);

Affiliate: any entity which directly or indirectly controls, is controlled
by, or is under common control with a Party;

Client: the person, firm or company who has employed or will employ
ABB Contractor for the execution of the Project;

Effective Date: the day when the Subcontract becomes effective as
stated in the Subcontract;

Main Contract: the contract between Client and ABB Contractor in re-
spect of the Project;

Order: ABB Contractor’s order issued to Subcontractor for the pur-
chase of the Services;

Party: ABB Contractor or Subcontractor, collectively referred to as the
Parties;

Personal Data: any data or information of an identified or identifiable
natural person;

Project: the project to be executed by ABB Contractor under the Main
Contract;

Project Designed Goods: the material, components, machinery and
equipment, supplies and other items delivered by a third party for the
completion of the Project and defined in the Subcontract;

Schedule: the time for completion of the Services as specified in the
Subcontract;

Services: the services to be provided by Subcontractor on Site which
are specified in the Subcontract and may include supervision of civil
and installation works, provision of commissioning and testing of Pro-
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ject Designed Goods and all other undertakings, obligations and re-
sponsibilities of Subcontractor specified in the Subcontract, including
all equipment;

Site: the location where Subcontractor shall perform the Services;
Subcontract: a written agreement, comprising of:

- Subcontract Execution Document,

- Special Terms and Conditions,

- ABB GTC/Site Services,

- Annexes,

and/or the Order, which is accepted by Subcontractor and ABB Con-
tractor. Subcontractor shall be deemed to have accepted the Subcon-
tract by performing the Subcontract in whole or in part;
Subcontractor: the party performing the Services to ABB Contractor;
Subcontract Price: the price to be paid by ABB Contractor to Subcon-
tractor as specified in the Subcontract;

Variation Order: a change to the Subcontract such as to alter the Sched-
ule, or to amend, omit, add to, or otherwise change the Services or any
parts thereof.

1.2 References to clauses are references to clauses of the ABB
GTC/Site Services.

1.3 Headings are for convenience only and do not affect the interpreta-
tion of the ABB GTC/Site Services.

2. APPLICATION

2.1 The Subcontract, including the ABB GTC/Site Services, shall be
the exclusive terms and conditions which shall govern the contractual
relationship between ABB Contractor and Subcontractor.

2.2 No terms or conditions delivered with or contained in Subcontrac-
tor’s quotations, acknowledgements, acceptances, specifications or
similar documents shall form part of the Subcontract, and Subcontrac-
tor waives any right which it might have to rely on such terms or con-
ditions.

2.3 Any amendments to the Subcontract shall be agreed in writing.
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3. SUBCONTRACTOR’S RESPONSIBILITIES
3.1 Subcontractor shall perform the Services:

3.1.1in accordance with the applicable laws and regulations, including
but not limited to statutes, ordinances, permits or approvals (collec-
tively the Applicable Laws) of any federal, state, local or other author-
ity or labour union applicable to the Services, and shall keep ABB Con-
tractor indemnified against all penalties and liabilities for non-compli-
ance with any such Applicable Laws. To the extent that such regula-
tions are advisory rather than mandatory, the standard of compliance to
be achieved by Subcontractor shall be in compliance with generally ac-
cepted best practice of the relevant industry. The Schedule and the Sub-
contract Price may be adjusted to take account of any increase or de-
crease in cost or delay resulting from a change in the Applicable Laws
which materially affects Subcontractor in the performance of its obli-
gations under the Subcontract, provided however that adjustments rel-
evant to the performance of the Services are obtained by ABB Contrac-
tor from Client under the Main Contract;

3.1.2 in accordance with the Subcontract and ABB Contractor instruc-
tions;

3.1.3 free from defects and from any rights of third parties;

3.1.4 on the dates specified in the Schedule;

3.1.5 in the quantity specified in the Subcontract; and

3.1.6 by skilled, experienced and competent engineers, foremen and
labour, hired in numbers necessary for the proper and timely perfor-
mance of the Services.

3.2 Subcontractor shall not substitute or modify any of the Services
without ABB Contractor’s prior written approval.

3.3 Subcontractor shall access the Site only with ABB Contractor’s
prior written approval. ABB Contractor shall grant Subcontractor ac-
cess to the respective portions of the Site (as may be required in ac-
cordance with the Schedule) to enable Subcontractor to perform its
obligations under the Subcontract. Subcontractor shall not carry out
any work activity on Site without ABB Contractor first reviewing Risk
Reduction and Method Statement specified in the Special Terms and
Conditions.

3.4 Subcontractor shall cooperate with ABB Contractor to schedule and
perform the Services so as to avoid conflict or interference with work
performed by other parties at Site.

3.5 Subcontractor shall coordinate the performance of the Services with
ABB Contractor’s Site management, taking into account the conditions
prevailing at Site. Subcontractor shall supply all equipment relevant to
the Services and special tools of whatever kind, commissioning spares
and consumables required for the Services. For the avoidance of doubt,
special tools shall include all items required to work on the instrumen-
tation and the control equipment and to install, set up and configure the
controls and transmitters provided with the Project Designed Goods.
All spare parts, special tools and consumables shall become the prop-
erty of ABB Contractor.

3.6 Subcontractor shall in a timely manner obtain and pay for all per-
mits, licenses, visas and approvals necessary to allow its personnel to
perform the Services in accordance with the Schedule. Personnel shall
comply with particular country specific travel safety instructions and/or
restrictions as provided by ABB Contractor. Subcontractor shall em-
ploy and provide sufficient number of competent and experienced per-
sonnel for the performance of the Services. Upon ABB Contractor’s
request Subcontractor shall remove forthwith any person who, in the
opinion of ABB Contractor, misconducts or is incompetent or negli-
gent. Any person so removed shall be replaced within fifteen (15) cal-
endar days by a competent substitute. Subcontractor shall bear all costs
relating to such removal. Subcontractor shall hire only persons free
from contagious diseases.

3.7 Subcontractor shall satisfy itself as to the specifics of the Site, and
all aspects of the Project insofar as they affect the performance of the
Services. Subcontractor shall also satisfy itself as to the means of ac-
cess to the Site, the accommodation which may be required, the extent

and nature of work and materials necessary for performance of the Ser-
vices, and whether Subcontractor has reasonably considered all such
aspects in the Subcontract Price.

3.8 ABB Contractor may request Subcontractor to nominate and use a
local sub-supplier to provide Services in the country of Site and to enter
into the respective supply agreement with such sub-supplier. If Sub-
contractor nominates a sub-supplier for this purpose, Subcontractor
warrants and undertakes to ABB Contractor that Subcontractor will co-
ordinate its respective duties and obligations with the duties and obli-
gations of that sub-supplier. Subcontractor will ensure that its sub-sup-
plier shall provide the Services and perform all work incidental thereto
and/or otherwise necessary to ensure that the Project Designed Goods
are completed and operational in accordance with the Subcontract.

3.8 Subcontractor shall be responsible for any activities performed by
its employees in relation to the Subcontract. In particular:

3.8.1 Subcontractor assumes full and exclusive responsibility for any
occupational accident or disease occurred to its employees in relation
to the Subcontract;

3.8.2 the Parties agree that the Subcontract does not imply any employ-
ment relationship between ABB Contractor and Subcontractor, or be-
tween ABB Contractor and Subcontractor’s employees assigned to the
performance of the Subcontract. ABB Contractor shall remain free of
any responsibility or liability for labour, social security or taxes with
respect to Subcontractor and its employees assigned to the performance
of the Subcontract;

3.8.3 Subcontractor shall hire in its own name all employees required
to perform the Subcontract, who shall under no circumstances act as
ABB Contractor’s employees;

3.8.4 Subcontractor shall be solely and exclusively responsible for any
claims and/or lawsuits filed by its employees and shall, without limita-
tion, defend, indemnify and hold harmless ABB Contractor from any
claim, proceeding, action, fine, loss, costs, damages and expenses aris-
ing out of or relating to any such claims and/or lawsuits, and any non-
compliance with Applicable Laws. Subcontractor undertakes to appear
in court at its own costs if requested by ABB Contractor, acknowledg-
ing its status as sole and exclusive employer, and to provide ABB Con-
tractor with all requested documentation necessary to ensure proper le-
gal defence of ABB Contractor in court.

3.8.5 ABB Contractor is authorized to make any payments due to Sub-
contractor’s employees performing the Subcontract, in order to avoid
lawsuits, liens or encumbrances. Such payments may be made through
withholding Subcontractor’s credits, offsetting or in any other way.
Subcontractor shall provide any support requested by ABB Contractor
with regard to such payments and indemnify ABB Contractor for any
payments made.

3.9 Subcontractor will be responsible and liable for due compliance and
implementation of all statutory provisions applicable to the personnel
engaged for performance of any Services under the Subcontract, in ac-
cordance with applicable labour and establishment legislations. Sub-
contractor shall submit such documents as required by ABB Contractor
to evidence Subcontractor’s compliance with its obligations under this
Clause. Subcontractor hereby agrees that ABB Contractor shall have
the right to withhold payments due to Subcontractor in the event that
Subcontractor fails to produce sufficient documentary evidences for
compliance with its obligations.

4. HEALTH, SAFETY AND ENVIRONMENT (HSE)

4.1 Subcontractor shall comply and ensure compliance by any of its

employees with all HSE Requirements, as specified in the Special
Terms and Conditions.

4.2 Subcontractor’s compliance with HSE Requirements requires the
active participation of all levels of Subcontractor’s management and
supervision. Subcontractor shall appoint and keep assigned during the
entire performance of the Services certified HSE Manager and Site
Manager, who are to be approved by ABB Contractor. Upon Effective
Date, Subcontractor shall provide evidence to ABB Contractor of the

ABB GTC Site Services (2019-1 India).docx

ABB

page 2 of 8




ABB GTC/Site Services (2019-1)

HSE Manager’s and Site Manager’s professional HSE certification ac-
credited by a reputable industry body. The HSE Manager and Site Man-
ager shall have responsibility and authority for co-ordinating imple-
mentation of the Project HSE Plan. The HSE Manager and Site Man-
ager shall have a direct line of communication to ABB Contractor’s
representative.

4.3 Subcontractor shall allocate sufficient and qualified HSE resources
to satisfy its obligations with regard to HSE. Resources allocation shall
be reviewed periodically by Subcontractor and shared with ABB Con-
tractor to ensure HSE Requirements can be met. Subcontractor shall
ensure that all its personnel working on Site have received relevant
training and introduction before being allowed to work on Site. Sub-
contractor shall have qualified HSE engineers, officers and advisors at
senior level to support the line management throughout the entire per-
formance of the Services. Subcontractor shall immediately remove
from Site any person who, in ABB Contractor’s opinion, fails to com-
ply with any HSE Requirements.

4.4 Regular HSE meetings shall be held between ABB Contractor and
Subcontractor personnel as per a meeting schedule to be agreed upon,
and upon reasonable ABB Contractor request. Subcontractor shall also
hold regular HSE meetings involving line management and employees’
representatives. The minutes of all the meetings shall be recorded and
be available promptly for review by ABB Contractor upon written re-
quest. In addition to these regular meetings, ad-hoc meetings shall be
organized by Subcontractor for specific design, construction or instal-
lation issues, to address risk identification and risk assessment related
to the activity and/or related to the potential consequence on the Pro-
ject.

4.5 Subcontractor shall perform daily monitoring of Site activities by
Site supervisory personnel as an integral part of the Services. Informal
daily Site tours shall be conducted regularly during each shift to ensure
all activities comply with the agreed method statement as referred to in
the Special Terms and Conditions. Subcontractor shall actively partic-
ipate in all ABB HSE forums, meetings, inspections and initiatives.

4.6 Subcontractor shall be solely responsible for the health and safety
of all its employees at Site and shall immediately advise ABB Contrac-
tor and the relevant authority, if so required, of the occurrence of any
incident or near-miss on or about the Site or otherwise in connection
with the performance of the Services. Within twenty four (24) hours
after the occurrence of any such incident or near-miss, Subcontractor
shall furnish ABB Contractor with a written report, which shall be fol-
lowed within fourteen (14) calendar days by a final report. Subcontrac-
tor shall also provide such a report to the appropriate authority when
required. This procedure shall not relieve Subcontractor from the full
responsibility to protect persons, environment and property, and from
any of its liabilities.

4.7 Subcontractor shall, if requested by ABB Contractor, perform med-
ical examination of its employees prior to arrival on Site and provide
ABB Contractor with the results of such examination, unless such pro-
vision would violate Applicable Laws. ABB Contractor reserves the
right for medical reasons to deny Subcontractor’s personnel access to
Site.

4.8 Subcontractor shall maintain the whole area of its operations in a
clean, tidy and safe condition and arrange all items necessary for per-
forming the Services in an orderly manner. Any rubbish, waste mate-
rial, debris, etc. generated from performing the Services shall be sys-
tematically cleared off the working areas and Subcontractor shall be
responsible for disposing material in accordance with HSE Applicable
Laws (as defined in the Special Terms and Conditions) and other regu-
lations. In addition, Subcontractor shall store, transport, treat and re-
move to, at and from Site any such substance or material that could
cause damage or harm to the environment in the most environmental
friendly way possible and in accordance with HSE Applicable Laws
and other regulations. Subcontractor shall also clear all its items con-
stituting a fire hazard from Site. If Subcontractor fails to immediately

comply with written instructions to clear materials, ABB Contractor
shall clear such materials at Subcontractor’s risk and expense.

4.9 Subcontractor shall notify ABB Contractor of all hazardous mate-
rials (as such term is defined in HSE Applicable Laws or other regula-
tions) to be used for the commissioning and/or testing of the Project
Designed Goods. Subcontractor shall furnish ABB Contractor with
copies of all applicable safety data sheets and provide any appropriate
special handling instructions no later than ten (10) calendar days prior
to the performance of the Services.

4.10 Subcontractor shall communicate in time to ABB Contractor its
audits and inspections plan, in order to allow ABB Contractor to par-
ticipate in its audits and inspections if ABB Contractor wishes so. In
addition, ABB Contractor shall have the right to carry out its own HSE
audits at Site during all phases of the Services to assess Subcontractor
compliance with the HSE Requirements. Subcontractor shall provide
all relevant resources, documentation and assistance as required by
ABB Contractor to perform such audits.

4.11 ABB Contractor shall have the right to request Subcontractor to
suspend the performance of the Subcontract or any part thereof, includ-
ing postponing the provision of Subcontractor’s work, for such times
and in such manner as ABB Contractor considers necessary (i) for
proper HSE in the execution of Subcontractor’s work or (ii) due to any
default by Subcontractor with HSE Requirements, in which case Sub-
contractor shall bear all costs and be liable for the delay arising from
such suspension. Without prejudice to any other rights or remedies to
which ABB Contractor may be entitled, ABB Contractor shall have the
right to terminate the Subcontract in accordance with Clause 15.2.

4.12 Subcontractor shall ensure that its subcontractors are subject to
and comply with the same obligations and HSE Requirements as appli-
cable to Subcontractor.

5. VARIATION ORDERS

5.1 ABB Contractor may issue, using the form provided in the An-
nexes, Variation Orders to Subcontractor in order to alter the Schedule,
or to amend, omit, add to, or otherwise change the Services or any parts
thereof. Subcontractor shall carry out such Variation Orders only upon
receipt of a written Variation Order and continue to be bound by the
provisions of the Subcontract. The value of each Variation Order shall
then be added to or deducted from the Subcontract Price, as appropri-
ate; agreed unit prices shall continue to apply. The Variation Order
shall, as the case may be, express the amount of time by virtue of which
the Schedule shall be shortened or extended.

5.2 Subcontractor shall not postpone or delay the performance of a Var-
iation Order on the grounds of dispute, or that it is subject to acceptance
by Subcontractor, or agreeing to the value amount, or time extension to
Schedule.

6. PERFORMANCE OF THE SERVICES
6.1 Subcontractor shall perform the Services and meet the Schedule as

specified in the Subcontract. Partial performance is not accepted unless
confirmed or requested by ABB Contractor in writing.

6.2 Subcontractor shall submit for ABB Contractor’s approval a de-
tailed execution plan (including agreed milestones and activities with
duration and planned resources as specified in the Subcontract) for the
performance of the Subcontract and shall assist and cooperate with
ABB Contractor in all respects of scheduling and planning.

6.3 Unless requested otherwise, Subcontractor shall at least weekly in
the form requested by ABB Contractor, report the status of the perfor-
mance of the Services. Subcontractor shall anticipate that the Services
may be interfered with or incidentally delayed from time to time due to
concurrent performance of work by others. The report shall be provided
to ABB Contractor within five (5) calendar days from the end of the
month covered by the report. If the performance of the Services is be-
hind the Schedule, Subcontractor shall submit in writing a recovery
plan specifying its activities for reaching compliance with the Sched-
ule. Upon ABB Contractor’s request, Subcontractor shall provide all
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information regarding the performance of the Services. ABB Contrac-
tor reserves the right to withhold payments under the Subcontract if
Subcontractor fails to submit any reports.

6.4 Subcontractor shall provide no later than at the time of acceptance
of the Subcontract the customs tariff numbers of the country of con-
signment, and the countries of origin for all Services. For controlled
Services, the relevant national export control numbers must be indi-
cated and, if the Services are subject to U.S. export regulations, the U.S.
Export Control Classification Numbers (ECCN) or classification num-
bers of the International Traffic in Arms Regulations (ITAR) must be
specified. Proofs of preferential origin as well as conformity declara-
tions and marks of the country of consignment or destination are to be
submitted without being requested; certificates of origin upon request.
7. DELAY

7.1 If Subcontractor does not comply with the Schedule, ABB Contrac-
tor reserves the right to instruct Subcontractor in writing to expedite its
performance. Subcontractor shall take such measures as instructed by
ABB Contractor for acceleration of progress so as to complete the per-
formance of the Services, or the relevant part thereof, according to
Schedule. Subcontractor shall not be entitled to any additional payment
for taking such steps to meet the Schedule. Subcontractor shall notify
ABB Contractor in writing within twenty-four (24) hours of the occur-
rence and cause of any delay and make every effort to minimise or mit-
igate the costs or the consequences of such delay.

7.2 If Subcontractor fails to perform the Services according to Sched-
ule, Subcontractor shall pay liquidated damages to ABB Contractor as
for the rate specified in the Subcontract. Subcontractor shall pay the
liquidated damages upon written demand or upon receipt of an invoice
from ABB Contractor. ABB Contractor reserves the right to deduct the
amount of liquidated damages from any payments due or which may
become due to Subcontractor without prejudice to any other recovery
method. Payment of liquidated damages shall not relieve Subcontractor
from any of its obligations or liabilities under the Subcontract.

7.3 If the delay in providing the Services is such that ABB Contractor
is entitled to maximum liquidated damages and if the Services are still
not performed, ABB Contractor may in writing demand performance
of the Services within a final reasonable period (not less than one
week).

7.4 If Subcontractor does not perform the Services within such final
period, ABB Contractor reserves the right to:

7.4.1 terminate the Subcontract pursuant to Clause 15 (Termination);
7.4.2 refuse any subsequent performance of the Services;

7.4.3 recover from Subcontractor any costs and expenses reasonably
incurred by ABB Contractor in obtaining the Services in substitution
from another subcontractor; and/or

7.4.4 claim, in addition to liquidated damages under Clause 7, damages
for any costs, losses, expenses and liquidated damages incurred by
ABB Contractor which are attributable to Subcontractor’s delay.

7.5 ABB Contractor shall also have the right to terminate the Subcon-
tract by notice in writing to Subcontractor, if it is clear from the cir-
cumstances that a delay in performing the Services will occur which
under Clause 7 would entitle ABB Contractor to maximum liquidated
damages.

8. MONITORING AND ACCEPTANCE OF THE SERVICES

8.1 Subcontractor shall allow ABB Contractor and/or its authorised
representatives to monitor the performance of the Services at any time.

8.2 Notwithstanding any monitoring, Subcontractor shall remain fully
responsible for the Services’ compliance with the Subcontract. This ap-
plies whether or not ABB Contractor has exercised its right of moni-
toring and shall not limit Subcontractor’s obligations under the Sub-
contract. For the avoidance of doubt, monitoring of Services by ABB
Contractor and/or its authorised representatives shall not exempt Sub-
contractor from or limit Subcontractor’s warranties or liability in any
way.

8.3 ABB Contractor shall have a reasonable time to review for ac-
ceptance the Services upon completion. Such reasonable time period
shall be determined, as applicable, by the specifics of the Services, the
defective performance and the circumstances of the provision of the
Services.

9. SUSPENSION OF THE SUBCONTRACT

9.1 ABB Contractor may at its own discretion suspend performance of
the Subcontract at any time for convenience for a period of ninety (90)
calendar days in the aggregate without any compensation to Subcon-
tractor. In case the suspension extends beyond ninety (90) calendar
days, Subcontractor shall be compensated by ABB Contractor for di-
rect and reasonable costs incurred by such suspension, such as costs of
protection, storage and insurance. The agreed time for performance of
the Subcontract or the concerned part thereof shall be extended by the
time of the suspension.

9.2 If the suspension of the Subcontract is caused or requested by Cli-
ent, Subcontractor shall be entitled only to a compensation as specified
in the Subcontract and to the extent paid by Client.

9.3 Subcontractor shall suspend the performance of the Subcontract or
any part thereof, including postponing the performance of the Services,
for such times and in such manner as ABB Contractor considers neces-
sary (i) for proper HSE performance, or (ii) due to any default by Sub-
contractor. Subcontractor shall bear all costs and be liable for the delay
arising from such suspension.

9.4 Subcontractor shall not suspend performance of the Subcontract.
10. FORCE MAJEURE

10.1 Neither Party shall be liable for any delay or failure to perform its
obligations under the Subcontract if the delay or failure results from an
event of Force Majeure, provided that the affected Party serves notice
to the other Party within five (5) calendar days from occurrence of such
Force Majeure event.

10.2 Force Majeure means the occurrence of any of the following
events, provided that they are unforeseeable and beyond the control of
the affected Party: flood, earthquake, volcanic eruption, war (whether
declared or not), or terrorism.

10.3 The affected Party shall provide continuous updates on status and
efforts to resolve the delay, and shall ultimately be entitled to an exten-
sion of time only, but no monetary compensation for the delay. Each
Party shall use reasonable endeavours to minimise the effects of the
Force Majeure event.

10.4 If a Force Majeure event exceeds twelve (12) months, either Party
may terminate the Subcontract forthwith by written notice to the other
Party without liability.

11. WARRANTY AND REMEDIES
11.1 Subcontractor warrants that the Services:

11.1.1 comply with the Subcontract, including but not limited to the
specifications stipulated therein and Subcontractor’s responsibilities as
defined in Clauses 3 and 4;

11.1.2 are fit for the particular purpose of the Project, whether ex-
pressly or impliedly made known to Subcontractor in the Subcontract;
and

11.1.3 comply with good engineering practices.

11.2 The warranty period is thirty six (36) months from acceptance of
the Services.

11.3 In case of a breach of warranty, the entire warranty period of
Clause 11.2 shall be restarted upon Client’s and/or ABB Contractor’s
written confirmation that the Services are no longer defective.

11.4 In case of non-compliance with the warranty provided under this
Clause 11, or in case of any other breach of the Subcontract, ABB Con-
tractor may at its own discretion enforce any or more of the following
remedies at Subcontractor’s expense:

11.4.1 to give Subcontractor the opportunity to carry out any additional
work necessary to ensure that the Subcontract is fulfilled within twenty
(20) calendar days from ABB Contractor’s notice;
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11.4.2 to obtain prompt replacement of the non-compliant Services by
other Services conforming with the Subcontract;

11.4.3 to carry out (or to instruct a third party to carry out) any addi-
tional work necessary to make the Services comply with the Subcon-
tract;

11.4.4 to refuse any further Services, but without exemption from Sub-
contractor’s liability for the defective Services;

11.4.5 to claim such costs and damages as may have been sustained by
ABB Contractor as a result of Subcontractor’s breach;

11.4.6 to terminate the Subcontract in accordance with Clause 15.2.
11.5 The rights and remedies available to ABB Contractor under the
Subcontract are cumulative and are not exclusive of any rights or rem-
edies available under warranty, at law or in equity.

12. SUBCONTRACT PRICE, PAYMENT, INVOICING

12.1 The Subcontract Price is deemed to cover all obligations of Sub-
contractor under the Subcontract and includes the costs of the Services
specified and all other costs necessary for the performance of the Ser-
vices, including but not limited to supervision, fees, taxes, duties, trans-
portation, profit, overhead, licenses, permits, and travel, whether indi-
cated or described or not.

12.2 The prices stipulated in the Subcontract are firm unless amended
in a Variation Order.

12.3 The payment terms and the applicable procedures are specified in
the Subcontract.

12.4 Subcontractor shall submit invoices in an auditable form, comply-
ing with applicable laws, generally accepted accounting principles and
ABB Contractor requirements, containing the following minimum in-
formation: Subcontractor name, address and reference person including
contact details; invoice date; invoice number; Order number and Sub-
contractor number; address of ABB Contractor; quantity; specification
of Services; price (total amount invoiced); currency; tax or VAT
amount; tax or VAT number; Authorized Economic Operator and/or
Approved Exporter Authorization number and/or other customs identi-
fication number, if applicable.

12.5 Invoices shall be issued to ABB Contractor and be accompanied
by interim release of liens or encumbrances. The submission of an in-
voice is deemed to be a confirmation by Subcontractor that it has no
additional claims, except as may already have been submitted in writ-
ing, for anything that has occurred up to and including the last day of
the period covered by such invoice.

12.6 Subcontractor shall make payment in due time for all equipment
and labour used in connection with the performance of the Subcontract
in order to avoid the imposition of any liens or encumbrances against
any portion of the Services and/or the Project. In case of the imposition
of such liens or encumbrances by any person who has supplied directly
or indirectly such equipment or labour in relation to the Subcontract,
Subcontractor shall, at its own expense, promptly take all action neces-
sary to cause such liens or encumbrances to be released or discharged.
Upon ABB Contractor’s request, Subcontractor shall furnish satisfac-
tory evidence to verify compliance with the above. In the alternative,
ABB Contractor may at its own discretion pay to release the lien and
withhold such amounts from Subcontractor.

12.7 ABB Contractor reserves the right to withhold the whole or part
of any payment to Subcontractor which, in the opinion of ABB Con-
tractor, is necessary for protection of ABB Contractor from loss on ac-
count of claims against Subcontractor, or failure by Subcontractor to
make due payments to its subcontractors or employees, or not having
paid taxes, dues or social insurance contributions. ABB Contractor re-
serves the right to set off such amount owed to Subcontractor, or with-
hold payment for Services not performed in accordance with the Sub-
contract. However, Subcontractor has no right to set off any amounts
owed by ABB Contractor to Subcontractor, unless approved by ABB
Contractor in writing.

13. LIABILITY AND INDEMNITY

13.1 Subcontractor shall indemnify ABB Contractor and Client against
all liabilities, losses, damages, injuries, costs, actions, suits, claims, de-
mands, charges or expenses whatsoever arising in connection with
death or injury suffered by persons employed by Subcontractor or any
of its subcontractors.

13.2 Without prejudice to applicable mandatory law, Subcontractor
shall, without limitation, indemnify and hold harmless ABB Contractor
and Client from all liabilities, damages, costs, losses or expenses in-
curred as a result of Subcontractor’s breach of the Subcontract. Sub-
contractor shall, without limitation, indemnify and hold harmless ABB
Contractor from any claim made by a third party against ABB Contrac-
tor in connection with the Services, including but without limitation to
claims that such Services infringe a third party’s Intellectual Property
Rights. Upon ABB Contractor’s request, Subcontractor shall assume
and pay for the defence of ABB Contractor against any third party
claims,

13.3 Subcontractor assumes full responsibility for the acts or omissions
of its employees and/or subcontractors as if such acts or omissions were
those of Subcontractor.

13.4 ABB Contractor reserves the right to set off claims under the Sub-
contract against any amounts owed to Subcontractor.

14. INSURANCE

14.1 Subcontractor shall maintain as required in the Special Terms and
Conditions and at its expense with reputable and financially sound in-
surers acceptable to ABB Contractor the following type of insurances:
professional liability insurance, public liability insurance, statutory
worker’s compensation/employer’s liability insurance.

14.2 All insurance policies shall be endorsed to include ABB Contrac-
tor as additional insured and provide a waiver of insurer’s right of sub-
rogation in favour of ABB Contractor. All insurance policies and waiv-
ers of recourse shall, upon request by ABB Contractor, be extended to
also similarly apply to Client. Subcontractor shall no later than the Ef-
fective Date provide to ABB Contractor certificates of insurance as
well as confirmation that premiums have been paid. Subcontractor shall
also provide upon ABB Contractor’s request copies of such insurance
policies.

14.3 In case of loss or damage related to the covers in Clause 14, all
deductibles shall be to Subcontractor’s account.

14.4 Subcontractor shall furnish notice to ABB Contractor within thirty
(30) calendar days of any cancellation or non-renewal or material
change to the terms of any insurance.

14.5 All Subcontractor policies (except worker’s compensation/em-
ployer’s liability) are considered primary insurance and any insurance
carried by ABB Contractor shall not be called upon by Subcontractor’s
insurers to contribute or participate on the basis of contributing, con-
current, double insurance or otherwise.

14.6 Should Subcontractor fail to provide insurance certificates and
maintain insurance according to Clause 14, ABB Contractor may pro-
cure such insurance cover at Subcontractor’s expense.

14.7 Any compensation received by Subcontractor shall be applied to-
wards the replacement and/or restoration of the Services.

14.8 Nothing in this Clause 14 shall relieve Subcontractor from any
liability towards ABB Contractor. The insured amounts cannot be con-
sidered as limitation of liability.

15. TERMINATION

15.1 ABB Contractor may at its own discretion terminate the Subcon-
tract for convenience in whole or in part at any time with immediate
effect by written notice to Subcontractor. Upon receipt of such notice,
Subcontractor shall stop performance of the Subcontract. ABB Con-
tractor shall pay Subcontractor for the Services performed and for the
materials purchased for execution of the Services before termination
which cannot be used by Subcontractor for other purposes (such mate-
rials shall become property of ABB Contractor upon payment), and
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other verified, proven and direct expenses incurred for discontinuing
the Subcontract. However, in no event shall the total amount to be paid
by ABB Contractor exceed the amount of accumulated costs as stated
in the Special Terms and Conditions, or in the absence thereof the
amount due by ABB Contractor at the time of termination according to
the Subcontract. Subcontractor shall have no further claim for compen-
sation due to such termination. Subcontractor waives any claim for
compensation of loss of anticipated profits.

15.2 ABB Contractor may at its own discretion terminate the Subcon-
tract with immediate effect if:

15.2.1 Subcontractor commits a breach of its obligations under the Sub-
contract, and fails to remedy that breach within ten (10) calendar days
of receiving written notice from ABB Contractor requiring its remedy;
or

15.2.2 subject to Clause 7.3, the maximum amount of liquidated dam-
ages payable by Subcontractor is reached, or, subject to Clause 7.5, it
is clear from the circumstances that a delay will occur in providing the
Services which would entitle ABB Contractor to maximum liquidated
damages; or

15.2.3 Subcontractor fails to provide, if requested by ABB Contractor,
adequate assurance of Subcontractor’s future performance, whereby
ABB Contractor shall be the sole judge of the adequacy of said assur-
ance; or

15.2.4 there is any adverse change in the position, financial or other-
wise, of Subcontractor, whereby and without limitation:

a) Subcontractor becomes insolvent; or
b) an order is made for the winding up of Subcontractor; or

c¢) documents are filed with a court of competent jurisdiction for the
appointment of an administrator of Subcontractor; or

d) Subcontractor makes any arrangement or composition with its cred-
itors, or makes an application to a court of competent jurisdiction for
the protection of its creditors in any way; or

15.2.5 Subcontractor ceases, or threatens to cease, performing a sub-
stantial portion of its business, whether voluntarily or involuntarily,
that has or will have an adverse effect on Subcontractor’s ability to per-
form its obligations under the Subcontract; or

15.2.6 any representation or warranty made by Subcontractor in the
Subcontract is not true, or inaccurate and if such lack of truth or accu-
racy can reasonably be expected to result in an adverse impact on ABB
Contractor, unless cured within ten (10) calendar days after the date of
written notice of such lack; or

15.2.7 there is a change of control of Subcontractor.

15.3 Upon termination according to Clause 15.2, ABB Contractor shall
be entitled to reclaim all sums which ABB Contractor has paid to Sub-
contractor under the Subcontract and to claim compensation for any
costs, losses or damages incurred whatsoever in connection with such
termination.

15.4 Upon termination according to Clause 15.2, ABB Contractor, at
its own discretion, may (or may employ other suppliers to) complete
the Subcontract. Any such work shall be performed at Subcontractor’s
risk and expense.

15.5 Upon termination according to Clause 15.2, ABB Contractor may
enter into, and Subcontractor shall undertake to assign, any agreements
with Subcontractor’s subcontractors. Any costs related to such assign-
ments shall be to the account of Subcontractor.

15.6 In case the Main Contract is terminated for reasons other than Sub-
contractor’s performance and if ABB Contractor, as a result thereof,
terminates the Subcontract, compensation to be paid to Subcontractor
shall correspond to the compensation paid by Client to ABB Contractor
for the respective part of the Subcontract.

15.7 On termination of the Subcontract, Subcontractor shall immedi-
ately deliver to ABB Contractor all copies of information or data pro-

vided by ABB Contractor to Subcontractor for the purposes of the Sub-
contract. Subcontractor shall certify to ABB Contractor that Subcon-
tractor has not retained any copies of such information or data.

15.8 On termination of the Subcontract, Subcontractor shall immedi-
ately deliver to ABB Contractor all specifications, programs and other
information, data, and Subcontractor Documentation regarding the Ser-
vices which exist in any form whatsoever at the date of such termina-
tion, whether or not then complete.

15.9 Termination of the Subcontract, however arising, shall not affect
or prejudice the accrued rights of the Parties as at termination.

16. COMPLIANCE, INTEGRITY

16.1 Subcontractor shall perform the Services in compliance with all
relevant laws, regulations, and codes of practice.

16.2 Subcontractor and its subcontractors must comply with the ABB
Lists of Prohibited and Restricted Substances and with the reporting
and other requirements regarding Conflict Minerals made available un-
der www.abb.com — Supplying — Material Compliance or otherwise
and shall provide ABB Contractor with documents, certificates and
statements as requested. Any statement made by Subcontractor to ABB
Contractor (whether directly or indirectly) with regard to materials used
for or in connection with the Services shall be deemed to be a represen-
tation under the Subcontract.

16.3 Subcontractor represents and warrants that it is and will remain
fully compliant with all applicable trade and customs laws, regulations,
instructions, and policies, including, but not limited to, satisfying all
necessary clearance requirements, proofs of origin, export and import
licenses and exemptions from, and making all proper filings with ap-
propriate governmental bodies and/or disclosures relating to the provi-
sion of services, the release or transfer of goods, hardware, software
and technology.

16.4 No material or equipment included in or used for the Services must
originate from any company or country listed in any relevant embargo
issued by the authority in the country where the Services shall be used
or an authority otherwise having influence over the equipment and ma-
terial forming part of the Services. If any of the Services are or will be
subject to export restrictions, it shall be Subcontractor’s responsibility
to promptly inform ABB Contractor in writing of the particulars of such
restrictions.

16.5 Both Parties warrant that each will not, directly or indirectly, and
that each has no knowledge that other persons will, directly or indi-
rectly, make any payment, gift or other commitment to its customers,
to government officials or to agents, directors and employees of each
Party, or any other party in a manner contrary to applicable laws (in-
cluding but not limited to the U. S. Foreign Corrupt Practices Act, the
UK Bribery Act 2010 and, where applicable, legislation enacted by
member states and signatories implementing the OECD Convention
Combating Bribery of Foreign Officials), and shall comply with all rel-
evant laws, regulations, ordinances and rules regarding bribery and cor-
ruption. Nothing in the Subcontract shall render either Party or any of
its Affiliates liable to reimburse the other for any such consideration
given or promised.

16.6 Subcontractor herewith acknowledges and confirms that Subcon-
tractor has received a copy of ABB’s Code of Conduct and ABB’s Sup-
plier Code of Conduct or has been provided information on how to ac-
cess both ABB Codes of Conduct online under www.abb.com/Integ-
rity. Subcontractor agrees to perform its contractual obligations in ac-
cordance with both ABB Codes of Conduct.

16.7 ABB has established reporting channels where Subcontractor and
its employees may report suspected violations of applicable laws, pol-
icies or standards of conduct: Web portal: www.abb.com/Integrity —
Reporting Channels; contact details specified on this Web portal.

16.8 Any violation of an obligation contained in this Clause 16 is a
material breach of the Subcontract and entitles the other Party to termi-
nate the Subcontract with immediate effect and without prejudice to
any further rights or remedies available thereunder or at law.
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16.9 Notwithstanding anything to the contrary in the Subcontract, Sub-
contractor shall, without limitation, indemnify and hold harmless ABB
Contractor from all liabilities, damages, costs or expenses incurred as
a result of any such violation and/or the termination of the Subcontract,
or arising from export restrictions concealed by Subcontractor.

17. ASSIGNMENT AND SUBCONTRACTING

17.1 Subcontractor shall neither assign nor transfer, encumber nor sub-
contract the Subcontract nor any parts thereof (including any monetary
receivables from ABB Contractor) without prior written approval of
ABB Contractor.

17.2 ABB Contractor may at its own discretion assign, transfer, encum-
ber, subcontract or deal in any other manner with the Subcontract or
parts thereof to its Affiliates.

18. NOTICES AND COMMUNICATION

Any notice shall be given in the language of the Subcontract by regis-
tered mail, courier, fax or by e-mail to the address of the relevant Party
as stated in the Subcontract or to such other address as such Party may
have notified in writing. E-mail and fax require written confirmation
issued of the receiving Party.

19. WAIVERS

Failure to enforce or exercise any term of the Subcontract does not con-
stitute a waiver of such term and does not affect the right later to en-
force such or any other term therein contained.

20. GOVERNING LAW AND DISPUTE SETTLEMENT

20.1 The Subcontract is governed by the laws of the country (and/or
the state, as applicable) where ABB Contractor is registered, however
under exclusion of its conflict of law rules and the United Nations Con-
vention on International Sale of Goods.

20.2 If ABB Contractor and Subcontractor are registered in the same
country, any dispute arising in connection with the Subcontract which
cannot be settled amicably or by mediation shall be submitted for res-
olution to the jurisdiction of the competent courts at ABB Contractor’s
place of registration.
20.3 If ABB Contractor and Subcontractor are registered in different
countries, any dispute arising in connection with the Subcontract which
cannot be settled amicably or by mediation shall be finally settled under
the Rules of Arbitration of the International Chamber of Commerce by
three arbitrators appointed in accordance therewith. Place of arbitration
shall be ABB Contractor’s place of registration. The language of the
proceedings and of the award shall be English. The decision of the ar-
bitrators is final and binding upon both Parties, and neither Party may
appeal for revision.
20.4 Subcontractor shall keep such contemporary records as may be
necessary to substantiate any claim. Without admitting ABB Contrac-
tor’s liability, ABB Contractor may at its own discretion, after receiv-
ing any claim notice from Subcontractor, monitor the record-keeping
and instruct Subcontractor to keep further contemporary records. ABB
Contractor is entitled either itself or using such reputable and compe-
tent agents or representatives as it may authorize at its own discretion
to audit the systems and retain records of Subcontractor specific to the
Subcontract and Subcontractor shall ensure that ABB Contractor has
similar rights to audit the systems and retain the records of any Sub-
contractor’s subcontractors. No such audit or inspection shall relieve
Subcontractor of liability or responsibility.
21. CONFIDENTIALITY, DATA SECURITY,

DATA PROTECTION
21.1 Subcontractor shall keep in strict confidence all ABB Contractor
Data and any other information concerning ABB Contractor’s or its
Affiliates’ business, their products and/or their technologies which
Subcontractor obtains in connection with the Services to be performed
(whether before or after acceptance of the Subcontract). Subcontractor
shall restrict disclosure of such confidential material to such of its em-
ployees, agents or subcontractors or other third parties as need to know
the same for the purpose of the performance of the Services to ABB

Contractor. Subcontractor shall ensure that such employees, agents,
subcontractors or other third parties are subject to and comply with the
same obligations of confidentiality as applicable to Subcontractor and
shall be liable for any unauthorized disclosures.

21.2 Subcontractor shall apply appropriate safeguards, adequate to the
type of ABB Contractor Data to be protected, against the unauthorised
access or disclosure of ABB Contractor Data and protect such ABB
Contractor Data in accordance with the generally accepted standards of
protection in the related industry, or in the same manner and to the same
degree that it protects its own confidential and proprietary information
— whichever standard is higher. Subcontractor may disclose confiden-
tial information to Permitted Additional Recipients (which means Sub-
contractor’s authorised representatives, including auditors, counsels,
consultants and advisors) provided always that (i) such information is
disclosed on a strict need-to-know basis, and (ii) such Permitted Addi-
tional Recipients sign with Subcontractor a confidentiality agreement
with terms substantially similar hereto or, where applicable, are re-
quired to comply with codes of professional conduct ensuring confi-
dentiality of such information. Subcontractor shall comply with, and
ensure that the Permitted Additional Recipients comply with, any se-
curity procedure, policy or standard provided to Subcontractor by ABB
Contractor or any of its Affiliates from time to time, and in particular
with the ABB Cyber Security Requirements for Suppliers as made
available under www.abb.com/Supplying/Cybersecurity, or as other-
wise set out in the Subcontract.

21.3 Subcontractor shall not (i) use ABB Contractor Data for any other
purposes than for performing the Services, or (ii) reproduce the ABB
Contractor Data in whole or in part in any form except as may be re-
quired by the respective contractual documents, or (iii) disclose ABB
Contractor Data to any third party, except to Permitted Additional Re-
cipients or with the prior written consent of ABB Contractor.

21.4 Subcontractor shall install and update at its own costs required
adequate virus protection software and operating system security
patches for all computers and software utilized in connection with
providing the Services.

21.5 Subcontractor shall inform ABB Contractor without delay about
suspicion of breaches of data security or other serious incidents or ir-
regularities regarding any ABB Contractor Data.

21.6 Subcontractor agrees that ABB Contractor may provide any infor-
mation received from Subcontractor to Affiliates of ABB Contractor
and to third parties.

21.7 Protection of Personal Data

21.7.1 If ABB Contractor discloses Personal Data to Subcontractor,
Subcontractor shall comply with all applicable data protection laws and
regulations.

21.7.2 Subcontractor shall apply appropriate physical, technical and or-
ganizational measures to ensure a level of security of Personal Data
appropriate to the respective risk and the ability to ensure the ongoing
confidentiality, integrity, availability and resilience of processing sys-
tems and services.

21.7.3 Subcontractor agrees that it will not withhold or delay its consent
to any changes to this Clause 21 which in ABB Contractor’s or its Af-
filiates’ reasonable opinion are required to be made in order to comply
with applicable data protection laws and regulations and/or with guide-
lines and advice from any competent supervisory authority, and agrees
to implement any such changes at no additional cost to ABB Contrac-
tor.

21.7.4 Subcontractor acknowledges that the processing of Personal
Data in accordance with the Subcontract may require the conclusion of
additional data processing or data protection agreements with ABB
Contractor or its Affiliates. To the extent such additional agreements
are not initially concluded as part of the Subcontract, Subcontractor, its
relevant Affiliates or subcontractors shall upon ABB Contractor’s re-
quest promptly enter into any such agreement(s), as designated by ABB
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Contractor and as required by mandatory law or a competent data pro-
tection or other competent authority.

22. SEVERABILITY

The invalidity or unenforceability of any term of the Subcontract shall
not adversely affect the validity or enforceability of the remaining
terms. The Subcontract shall be given effect as if the invalid or unen-
forceable term had been replaced by a term with a similar economic
effect.

23. SURVIVAL

23.1 Provisions of the Subcontract which either are expressed to sur-
vive its termination or from their nature or context it is contemplated
that they are to survive such termination shall remain in full force and
effect notwithstanding such termination.

23.2 The obligations set forth in Clauses 11 (Warranty and Remedies),
13 (Liability and Indemnity) and 21 (Confidentiality, Data Security,
Data Protection) shall remain for an indefinite period and survive expi-
ration or termination of the Subcontract.

24. ENTIRETY

The Subcontract constitutes the entire agreement between the Parties
and replaces any prior agreement between the Parties, whether oral or
in writing, with regard to its subject.

25. RELATIONSHIP OF PARTIES

The relationship of the Parties is that of independent parties dealing at
arm’s length and nothing in the Subcontract may be construed to con-
stitute Subcontractor as an agent or employee of ABB Contractor or so
as to have any kind of partnership with ABB Contractor or Client, and
Subcontractor shall not represent itself as or act on behalf of ABB Con-
tractor or Client.
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